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P.O. Box 942874, Sacramento, CA 94272-0001, telephone (916) 654-4490 or fax (916) 654-7028. Office hours are 7:30 a.m.
to 4:15 p.m. When ordering bidder or non-bidder packages it is important that you include a telephone number and fax
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February 21, 2003

07-LA-57,60-R5.2/R7.3,R36.1/R40.0
07-1257U4
ACSTP-X037(114)E

Addendum No. 2
Dear Contractor:

This addendum is being issued to the contract for construction on State highway in LOS ANGELES COUNTY IN
DIAMOND BAR AND CITY OF INDUSTRY FROM 0.1 KM NORTH OF PATHFINDER ROAD OVERCROSSING TO
ROUTE 57/60 INTERCHANGE AND 0.8 KM WEST OF BREA CANYON ROAD TO 0.6 KM EAST OF GRAND
AVENUE.

Submit bids for this work with the understanding and full consideration of this addendum. The revisions declared in this
addendum are an essential part of the contract.

Bids for this work will be opened on February 27, 2003.

This addendum is being issued to revise the Project Plans, the Notice to Contractors and Special Provisions, and the
Proposal and Contract.

Project Plan Sheets 405, 472 and 473 are revised. Half-sized copies of the revised sheets are attached for substitution for
the like-numbered sheets.

In the Special Provisions, Section 10-1.12, "MAINTAINING TRAFFIC," the following paragraphs are added after the
fifteenth paragraph:

"For the purpose of reconstructing Ramp O-3 as shown on Stage 1A, the Contractor shall not close
Ramp O-3 to public traffic for more than 20 working days.

For the purpose of reconstructing Ramp R as shown on Stage 1B and Stage 2A, the Contractor shall
not close Ramp R to public traffic for more than 80 working days.

For the purpose of reconstructing Ramp Q as shown on Stage 2A, the Contractor shall not close Ramp
Q to public traffic for more than 40 working days."

In the Proposal and Contract, the Engineer’s Estimate Items 39, 55, and 128 are revised as attached.
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To Proposal and Contract book holders:

Replace pages 4, 5 and 9 of the Engineer's Estimate in the Proposal with the attached revised pages 4, 5
and 9 of the Engineer's Estimate. The revised Engineer's Estimate is to be used in the bid.

Indicate receipt of this addendum by filling in the number of this addendum in the space provided on the
signature page of the proposal.

Submit bids in the Proposal and Contract book you now possess. Holders who have already mailed their
book will be contacted to arrange for the return of their book.

Inform subcontractors and suppliers as necessary.

This office is sending this addendum by UPS overnight mail to Proposal and Contract book holders to ensure that each
receives it. A copy of this addendum and the modified wage rates are available for the contractor's use on the Internet Site:

http://www.dot.ca.gov/hq/esc/oe/weekly ads/addendum_page.html

If you are not a Proposal and Contract book holder, but request a book to bid on this project, you must comply with the
requirements of this letter before submitting your bid.

Sincerely,

ORIGINAL SIGNED BY

REBECCA D. HARNAGEL, Chief

Office of Plans, Specifications & Estimates

Office Engineer

Attachments



ENGINEER'S ESTIMATE

07-1257U4
Item | Item Item Unit of Estimated Unit Price Item Total
Code Measure Quantity
21 150715 REMOVE THERMOPLASTIC M2 30
(S) PAVEMENT MARKING
22 150722 REMOVE PAVEMENT MARKER EA 15900
(S)
23 150742 REMOVE ROADSIDE SIGN EA 29
24 150760 REMOVE SIGN STRUCTURE EA 7
25 150806 REMOVE PIPE M 400
26 150820 REMOVE INLET EA 35
27 150821 REMOVE HEADWALL EA 2
28 150824 REMOVE SEWER MANHOLE EA 10
(S)
29 150841 REMOVE SEWER PIPE M 7
S
30 150846 REMOVE CONCRETE PAVEMENT M2 3830
31 151540 RECONSTRUCT CHAIN LINK FENCE (M 150
(S)
32 151554 RECONSTRUCT CHAIN LINK GATE EA 1
(S)
33 151625 RECONSTRUCT METAL BEAM M 170
(S) GUARD RAILING (WOOD POST)
34 152386 RELOCATE ROADSIDE SIGN-ONE EA 18
POST
35 152387 RELOCATE ROADSIDE SIGN-TWO EA 14
POST
36 152604 MODIFY INLET EA 7
37 153153 COLD PLANE ASPHALT CONCRETE | M2 900
(S) PAVEMENT (45 MM MAXIMUM)
38 153155 COLD PLANE ASPHALT CONCRETE | M2 2170
S) PAVEMENT (75 MM MAXIMUM)
39 153210 REMOVE CONCRETE M3 860
40 153214 REMOVE CONCRETE CURB M 2400
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ENGINEER'S ESTIMATE

07-1257U4
Item | Item Item Unit of Estimated Unit Price Item Total
Code Measure Quantity
41 153218 REMOVE CONCRETE SIDEWALK M2 120
42 153221 REMOVE CONCRETE BARRIER M 1497
43 153531 ACCESS OPENING, SOFFIT EA 2
44 030568 CAP INLET AND RISER EA 5
45 156585 REMOVE CRASH CUSHION EA 1
(S)
46 160101 CLEARING AND GRUBBING LS LUMP SUM | LUMP SUM
47 190101 ROADWAY EXCAVATION M3 70 000
48 190103 ROADWAY EXCAVATION (TYPEY) |M3 11 700
(AERIALLY DEPOSITED LEAD)
49 190110 LEAD COMPLIANCE PLAN LS LUMP SUM | LUMP SUM
50 192001 STRUCTURE EXCAVATION M3 203
F)
51 192003 STRUCTURE EXCAVATION M3 1413
(F) (BRIDGE)
52 192025 STRUCTURE EXCAVATION M3 388
(F) (CULVERT)
53 192037 STRUCTURE EXCAVATION M3 22130
(F) (RETAINING WALL)
54 192051 STRUCTURE EXCAVATION (TYPE Y) | M3 7574
(F) (AERIALLY DEPOSITED LEAD)
55 193001 STRUCTURE BACKFILL M3 115
(F)
56 193003 STRUCTURE BACKFILL (BRIDGE) M3 801
F)
57 193004 STRUCTURE BACKFILL (CULVERT) | M3 80
F)
58 193013 STRUCTURE BACKFILL (RETAINING | M3 20 407
F) WALL)
59 049224 GRAVEL FILL M3 2542
(F)
60 193031 PERVIOUS BACKFILL MATERIAL M3 630
(RETAINING WALL)
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ENGINEER'S ESTIMATE

07-1257U4
Item | Item Item Unit of Estimated Unit Price Item Total
Code Measure Quantity
121 510504 MINOR CONCRETE (PIPE M3 3.1
ENCASEMENT)
122 [ 510526 MINOR CONCRETE (BACKFILL) M3 120
123 510800 PAVING NOTCH EXTENSION M3 3
124 [ 511035 ARCHITECTURAL TREATMENT M2 70
F)
125 511064 FRACTURED RIB TEXTURE M2 1761
F)
126 |515074 CORE CONCRETE (101 MM - 150 MM) |M 6
(S)
127 | 517961 SOUND WALL (BARRIER) M2 2337
(S-F) (MASONRY BLOCK)
128 518002 SOUND WALL (MASONRY BLOCK) M2 1825
(S-F)
129 [ 518050 PTFE BEARING EA 20
S
130 [ 518051 PTFE SPHERICAL BEARING EA 25
131 519120 JOINT SEAL (MR 15 MM) M 41
(S)
132 519129 JOINT SEAL ASSEMBLY (MR 101 MM | M 45
S) - 160 MM)
133 519130 JOINT SEAL ASSEMBLY (MR 161 MM | M 69
(S) - 240 MM)
134 [ 519131 JOINT SEAL ASSEMBLY M 31
(S) (MR 241 MM - 320 MM)
135 520102 BAR REINFORCING STEEL (BRIDGE) | KG 4591100
(S-F)
136 [520103 BAR REINFORCING STEEL KG 504 740
(S-F) (RETAINING WALL)
137 520107 BAR REINFORCING STEEL (BOX KG 5459
(S-F) CULVERT)
138 520120 HEADED BAR REINFORCEMENT EA 15587
(S-F)
139 [ 530100 SHOTCRETE M3 194
(S-F)
140 [ 049234 ISOLATION CASING KG 82 400
(S-F)
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